STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 27/ 04 I N ORANGE COUNTY | N ANAHEI M AT BALL 06/ 01/ 04
CONTRACT NUMBER 12-0GL2U4 ROAD CONTRACT CODE 'C '
LOCATI ON 12- ORA-57-13.6/13.6 33 CONTRACT | TEMS
MODI FY TRAFFI C SI GNAL FEDERAL Al D ACST- P057-(046)E

PHG- PO57- (046) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HB1 403, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 5 ENG NEERS EST 313, 000. 00 AMOUNT UNDER 53, 003. 00 PERCENT UNDER EST 16. 93
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 259, 997. 00 4 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361-3200
2 286, 810. 00 5 D W PONELL CONSTRUCTI ON I NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334-1406
3 330, 909. 00 1 A P ENG NEERI NG CORPCRATI ON 909 686-2512
00723018
1271 COLUMBI A AVENUE STE 10 FAX 909 686- 3845
RI VERSI DE CA 92507
4 341, 398. 00 3 EXCEL PAVI NG COVPANY 562 599-5841
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
5 359, 700. 00 2 BEADOR CONSTRUCTI ON COVPANY 909 674-7352
I NC 00720483
26320 LESTER Cl RCLE FAX 909 674-7495

CORONA CA 92883



12-0G12U4
12-ORA-57-1 SUM
05/ 27/ 04

Bl DDER | D NAME AND ADDRESS

MARY OF
LI' ST OF

Bl D245

REMAI NI NG BI DDERS PAGE 2
06/ 01/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STERNDAHL ENTERPRI SES
SUN VALLEY CA

TRAFFI C LOOP AND CRACKFI LLI NG
ANAHEI M CA

STRI PI NG

| TEM 33 ( PARTI AL)



12-0G12U4 Bl D245

12-ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 27/ 04 06/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PACI FI C ELECTRI C ELECTRI CAL
BELL GARDENS CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
WESTERN PAVI NG ASPHALT CONCRETE PAVI NG
| RW NDALE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PACI FI C ELECTRI C ELECTRI CAL
BELL GARDENS CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 L A SI GNAL ELECTRI CAL

CITY OF | NDUSTRY CA

SUDHAKAR COVPANY STRI PI NG
RI ALTO CA



12-0G12U4 Bl D245

12-ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 27/ 04 06/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PACI FI C ELECTRI C SI GNAL AND LI GHTI NG
BELL GARDENS CA

SUDHAKAR COVPANY STRI PI NG
RI ALTO CA



12-0G12U4 Bl D245

12- ORA-57-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 27/ 04 06/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00* 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
5 032813 TEMPORARY OBJECT MARKER EA 1 50. 00 50. 00
6 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 300 5. 40 1, 620. 00
7 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 150. 00 300. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 300 22. 00 6, 600. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 200. 00 2, 200. 00
10 129150 TEMPORARY TRAFFI C SCREEN M 300 3.00 900. 00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 320 8. 00 2, 560. 00
STRI PE
12 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 640 1.65 1, 056. 00
13 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 180 16. 00 2, 880. 00
14 (S) 150722 REMOVE PAVEMENT MARKER EA 490 1.00 490. 00
15 150742 REMOVE ROADSI DE S| GN EA 1 100. 00 100. 00
16 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 2 200. 00 400. 00
17 152387 RELOCATE ROADSI DE S| G- TWD POST EA 1 400. 00 400. 00
18 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 3 350. 00 1, 050. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 260 35. 00 9, 100. 00
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
22 250201 CLASS 2 AGGREGATE SUBBASE VB 140 12. 00 1, 680. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 140 85. 00 11, 900. 00
24 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 140 85. 00 11, 900. 00
25 566011 ROADSI DE SI GN - ONE POST EA 18 200. 00 3, 600. 00
26 566013 ROADS| DE SI GN ( STRAP AND SADDLE EA 2 100. 00 200. 00
BRACKET METHOD)
27 731505 M NOR CONCRETE ( CURB AND S| DEWALK) VB 3 300. 00 900. 00
28 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 240 43. 00 10, 320. 00
29 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 920 1. 00 920. 00
30 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 6. 00 1, 860. 00
31 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 380 2. 00 760. 00
32 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 130 4.00 520. 00
TYPE G
33 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 149, 431. 00* 149, 431. 00

TOTAL 259, 997. 00



12-0G12U4 Bl D245

12- ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PACE 6
05/ 27/ 04 06/ 01/ 04
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 1, 500. 00* 1500. 00 5, 000. 00* 5000. 00 2,200. 00* 2200. 00
2 5, 000. 00* 5000. 00 2, 500. 00* 2500. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
3 2, 000. 00* 2000. 00 3, 500. 00* 3500. 00 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00
4 40, 000. 00* 40000. 00 50, 000. 00* 50000. 00 22, 500. 00* 22500. 00 101, 114. 00* 101114. 00
5 100. 00 100. 00 100. 00 100. 00 30. 00 30. 00 100. 00 100. 00
6 10. 00 3000. 00 2.30 690. 00 3.00 900. 00 2.00 600. 00
7 1, 500. 00 3000. 00 4, 500. 00 9000. 00 6, 725. 00 13450. 00 3, 500. 00 7000. 00
8 40. 00 12000. 00 65. 00 19500. 00 75.00 22500. 00 80. 00 24000. 00
9 300. 00 3300. 00 200. 00 2200. 00 225.00 2475. 00 300. 00 3300. 00
10 15. 00 4500. 00 22.00 6600. 00 13.50 4050. 00 15. 00 4500. 00
11 20. 00 6400. 00 2.30 736. 00 2.75 880. 00 2.50 800. 00
12 2.00 1280. 00 2.00 1280. 00 1.70 1088. 00 1.25 800. 00
13 15. 00 2700. 00 17. 30 3114. 00 20. 00 3600. 00 15. 00 2700. 00
14 1.00 490. 00 1.00 490. 00 1.00 490. 00 1.00 490. 00
15 50. 00 50. 00 150. 00 150. 00 1, 350. 00 1350. 00 250. 00 250. 00
16 150. 00 300. 00 170. 00 340. 00 250. 00 500. 00 250. 00 500. 00
17 300. 00 300. 00 250. 00 250. 00 1, 000. 00 1000. 00 550. 00 550. 00
18 250. 00 750. 00 1, 000. 00 3000. 00 475. 00 1425. 00 600. 00 1800. 00
19 2, 200. 00* 2200. 00 20, 000. 00* 20000. 00 3, 700. 00* 3700. 00 2, 200. 00* 2200. 00
20 60. 00 15600. 00 140. 00 36400. 00 60. 00 15600. 00 100. 00 26000. 00
21 5, 000. 00* 5000. 00 5, 750. 00* 5750. 00 13, 400. 00* 13400. 00 7,500. 00* 7500. 00
22 70. 00 9800. 00 100. 00 14000. 00 135. 00 18900. 00 125.00 17500. 00
23 94. 00 13160. 00 106. 00 14840. 00 85. 00 11900. 00 80. 00 11200. 00
24 94. 00 13160. 00 106. 00 14840. 00 85. 00 11900. 00 80. 00 11200. 00
25 275. 00 4950. 00 215. 00 3870. 00 375. 00 6750. 00 320. 00 5760. 00
26 75.00 150. 00 250. 00 500. 00 125. 00 250. 00 100. 00 200. 00
27 1, 500. 00 4500. 00 1, 000. 00 3000. 00 2, 850. 00 8550. 00 2, 000. 00 6000. 00
28 35.00 8400. 00 36. 00 8640. 00 40. 00 9600. 00 32.00 7680. 00
29 1.50 1380. 00 1.50 1380. 00 1.65 1518. 00 1.30 1196. 00
30 3.00 930. 00 3.50 1085. 00 4.00 1240. 00 3.50 1085. 00
31 2.00 760. 00 2.30 874.00 2.65 1007. 00 2.00 760. 00
32 5.00 650. 00 6. 00 780. 00 6. 50 845. 00 5.50 715. 00
33 120, 000. 00* 120000. 00 100, 000. 00* 100000. 00 140, 000. 00* 140000. 00 100, 000. 00* 100000. 00
TOT 286, 810. 00 330, 909. 00 341, 398. 00 359, 700. 00



